

**PJM Interconnection, L.L.C.**  
**COORDINATION AND INTERCONNECTION AGREEMENT**  
 Working Papers – Will Be Updated Periodically  
 November 18, 2013 Version 1.0

CIA	Suggested Provision	Further Explanation
<i>Attachment to Tariff</i>	None.	All <i>pro forma</i> agreements are attachments to the Tariff.
<i>Multi-party Agreement between PJM, Designated Entity and Transmission Owners to whose facilities a Project will interconnect</i>	This Coordination and Interconnection Agreement, including the Schedules attached hereto and incorporated herein (collectively, “Agreement”) is made and entered into as of the Effective Date (as defined in _____) by and among PJM Interconnection, L.L.C. (“Transmission Provider” or “PJM”), _____ (“Designated Entity” [OPTIONAL: or “[short name]”]), and _____ (“Transmission Owner” [OPTIONAL: “[short name]”]) [If Project interconnects to more than one Transmission Owner, include each interconnecting Transmission Owner as a Party]. Transmission Provider, Designated Entity, and Transmission Owner(s) may be referred to herein individually as “Party” and collectively as “the Parties.” “Transmission Owner” may refer to one or more Transmission Owners that are Parties to this Agreement.	
<i>Purpose: To facilitate Coordination Between Designated Entity and Transmission Owner(s) with regard to the interconnection of the Project to the Transmission Owners Facilities</i>	To be included in “Whereas” clauses	

CIA	Suggested Provision	Further Explanation
<i>Term</i>	To be developed	The CIA could sunset once the Transmission Owner(s) and Transmission Provider enter into an agreement that sets forth the obligations of the parties with regard to operating and maintaining the interconnection.
<i>Termination</i>	To be developed	
<i>Assignment</i>	To be developed	PJM anticipates an assignment clause that would require consent of the other parties to assign the CIA with similar requirements as those in the DEA.
<i>Applicable Technical Requirements and Standards</i>	To be developed	<p>PJM anticipates this section would be similar to the corresponding section in the DEA, which is set forth below.</p> <p><b>Applicable Technical Requirements and Standards.</b></p> <p>For the purposes of this Agreement, applicable technical requirements and standards of the Transmission Owner shall apply to the design, engineering, procurement, construction and installation of the Project to the extent that the provisions thereof relate to the interconnection of the Project to the Transmission Owner(s) facilities.</p>

CIA	Suggested Provision	Further Explanation
<i>Outages</i>	<p><b>Outages Coordination.</b></p> <p>The Designated Entity and Transmission Owner(s) acknowledge and agree that certain outages of transmission facilities owned by the Transmission Owner(s) to which the Project will interconnect may be necessary to complete the process of constructing and installing the Project. Designated Entity and Transmission Owner(s) further acknowledges and agree that any such outages shall be coordinated by and through Transmission Provider.</p>	<p>Outage coordination among all relevant parties must be addressed.</p>
<i>Insurance</i>	<p>Under review as to applicability.</p>	
<i>Liability and Indemnity</i>	<p>To be developed.</p>	
<i>Designated Entity Responsibilities</i>	<p>To be developed.</p>	<p>In general to coordinate with the Transmission Owner(s) to facilitate the interconnection of the Project</p>

CIA	Suggested Provision	Further Explanation
<p><i>Transmission Owner Responsibilities</i></p>	<p><b>Transmission Owner Responsibilities</b></p> <p>Transmission Owner(s) shall coordinate with Designated Entity and Transmission Provider to facilitate the interconnection of the Project to the Transmission System, and to use best efforts to complete all modifications to the Transmission System as directed by the Transmission Provider and required to interconnect the Project to the Transmission System to meet the Project In-Service Date. In the event a Transmission Owner cannot complete the necessary modifications timely and the Project In-service Date of will be delayed, Transmission Owner will notify the other Parties immediately and provide the reason for the delay. The Transmission Provider may convene a technical meeting with the Transmission Owner and Designated Entity to evaluate the alternatives available to the Transmission Owner and Designated Entity.</p>	<p>To interconnect a Project, the Transmission Owner likely will be responsible for activities such as performing the line attachments (tie-in work), and calibrating remote terminal units and relay settings. This section facilitates coordination among the parties, in particular between the Transmission Owner whose facilities the Project will be interconnected and the Designated Entity.</p>
<p><i>Transmission Provider Responsibilities</i></p>	<p>To be developed</p>	
<p><i>Schedules/Attachments</i></p>		<ul style="list-style-type: none"> <li>• One-line diagram</li> <li>• List of Documents/Agreement related to Project</li> <li>• Schedule of Non-Standard Terms and Conditions</li> </ul>