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2015 RTEP Proposal Window #2

I. Purpose of Proposal Window

PJM seeks technical solution alternatives (hereinafter referred to as “Proposals”) to resolve potential reliability
criteria violations on facilities identified below in accordance with all applicable planning criteria (PJM, NERC,
SERC, RFC, and Local Transmission Owner criteria).

Il. Criterion applied by PJM for this proposal window:
A) Light Load Analysis

B) 2020 Transmission Owner Criteria

lll. Terminology

For Proposal windows, PJM will distribute an Excel workbook of potential violations on facilities
identified through a series of analyses. The following column headings are generally
representative of the data fields that will be used to identify the specific facility and other
factors of the output of this analysis. Not all column headings will appear in every sheet within
the workbook. Additional information deemed necessary by PJIM will be provided on a separate
sheet along with the results file.

Typical thermal analysis column headings:

Column
Headings Title Description
FG # Flowgate Number A sequential numbering of the identified potential violations
PSSE model Bus number corresponding to one end of line
Fr Bus From Bus Number identified as a potential violation
PSSE model Bus name corresponding to one end of line
Fr Name From Bus Name identified as a potential violation
PSSE model Bus number corresponding to other end of line
To Bus To Bus Number identified as a potential violation
PSSE model Bus name corresponding to other end of line
To Name To Bus Name identified as a potential violation
Monitored Monitored Facility The circuit on which a potential violation is occurring
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Facility
Base Rate (MVA) | Base Rate (MVA) Normal Facility Rating (Rate A)
Percentage
% Overload Overload Percentage above base rate
CKT Circuit Circuit number of identified potential violation
Kilovolt level of both sides of potential violation, if A does not
KVs Kilovolt level (A/B) equal B, potential violation is a transformer
Area numbers of both ends of potential violation (A=From Bus
Area Number, B=To Bus Area Number) If A does not equal B,
Areas Area Numbers (A/B) | potential violation is a tie line
Rating Line Rating Applicable Thermal rating (MVA) of line
Direct Current
DC Ld(%) Loading percentage | Percentage above 'Line Rating' determined from DC testing
Alternating Current
AC Ld(%) Loading percentage | Percentage above 'Line Rating' determined from AC testing
Contingency Categorization (potential options include: Single,
Cont Type Contingency Type Bus, Line_FB, Tower)
Contingency Name as identified in associated contingency file or
Cont Name Contingency Name | embedded in the spreadsheet

Contingency

Contingency

Contingency Description

Violation Date

Violation Date

Date on which violation is expected to occur

Analysis Case

Analysis Case

Case title to use in replicating analysis

Typical voltage analysis column headings:

Column
Headings Title Description
FG # Flowgate Number A sequential numbering of the identified potential violations
PSSE model Bus number corresponding to bus identified as a
Bus # Bus Number potential violation
PSSE model Bus name corresponding to bus identified as a
Name Bus Name potential violation
KV Kilovolt level Kilovolt level of bus identified as potential violation
Area Area Number Area number of bus identified as potential violation
Contingency
ContVolt Voltage (P.U.) Per Unit Voltage at identified bus after contingency is applied
Basecase Voltage
BaseVolt (P.U.) Per Unit Voltage at identified bus before contingency is applied
Low Voltage Threshold of Per Unit Low voltage, if ContVolt is under this limit,
Low Limit Limit(P.U.) a potential violation is identified
High Voltage Threshold of Per Unit High voltage, if ContVolt is over this limit,
Upper Limit Limit(P.U.) a potential violation is identified
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Contingency Categorization (potential options include: Single,

Cont Type Contingency Type Bus, Line_FB, Tower)

The Percentage that the voltage has dropped as a result of the
Vdrop(%) Voltage drop contingency
Contingency Contingency Name | Contingency Name as identified in associated contingency file

Contingency 1 First Contingency N-1 (First) Contingency identified

Contingency 2 Second Contingency | N-1-1 (Second) contingency identified in N-1-1 analysis

Violation Date Violation Date Date on which violation is expected to occur

Analysis Case Analysis Case Case title to use in replicating analysis

IV. Analysis Procedure

PJM Planning follows a documented procedure for all RTEP analysis as set forth in PJM Manual
14B. This problem statement requires participants to perform analysis and identify solutions to
potential violations identified using RTEP procedures detailed in Manual 14B:

http://pjm.com/~/media/documents/manuals/m14b.ashx

Additionally, all proposed solutions must meet the performance requirements outlined in PJIM
Transmission Owner Criteria:

http://www.pjm.com/planning/planning-criteria/to-planning-criteria.aspx

PJM performs a preliminary quality assessment of the analysis in coordination with PJM
Transmission Owners, Generation Owners, Neighboring Transmission Owners, and any other
affected parties. In this quality assessment PJM reviews potential violations as determined by
the analytical tools used throughout RTEP analysis. Through this coordination PJM seeks to
identify only the violations for inclusion in the proposal window process. As PJM works through
this quality assessment and continues to develop the RTEP analysis, it is possible that identified
potential violations will be removed from the potential violation list as determined by PJM
Planning. It is also possible that as the analysis continues, other potential violations that were
not on the potential violation list originally are added to that list as deemed necessary by PJM
Planning.

This process is intended to develop upgrades to address system reliability criteria violations and
market efficiency projects. PJM will regularly retool analysis based on updated system
information to ensure that solutions address the identified violations, do not cause any new
violations, and are still needed to address reliability criteria and/or market efficiency projects.

PJM maintains the right to select the most appropriate project to address the
violation/constraint/issue.

V. Scope of Work
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Through this Proposal window PJM is seeking solutions to identified Reliability Criteria
violations.

As noted at previous TEAC meetings and in the results of the analysis for this window, PJM
identified several potential issues on facilities where the loading on the facility includes a
contribution from a generator that has notified PJM of their expectation to retire, but either
has not yet retired or has not been retired for greater than 1 year. PJM rules require retired
generators to be included in the model for 1 year after their retirement to preserve their
capacity rights. Assuming generation retires as anticipated, the loading on these facilities will be
within applicable rating, and these are not likely to be criteria overloads at that time.
Additionally, PJM identified several potential issues on facilities where the loading on the
facility includes a contribution from a FSA generator which is in PJM's Generation
Interconnection queue. FSA generation does not always proceed to the ISA and commercial
operation. PJM does not intend to recommend upgrades to solve these issues at this time.

Objectives

1. Develop solutions to identified potential violations;

2. Solutions should not cause any additional violations (Such as: Thermal, Voltage, Short Circuit or
Stability). If additional violations are caused by the solutions, this should be addressed within
proposal package; and

3. Adhere to any applicable criteria, including all PJM, NERC, SERC, RFC and Local Transmission
Owner Criteria

What PJM Provides:

The following data and related information is required for this analysis and is expected to be
available from PJM:

Modeling Data:

The following data is provided (Please note these files are Critical Energy Infrastructure
Information (CEIl) and should be handled accordingly):

1. Base Power Flow Case.

a. This window addresses a variety of reliability criterion that span several
corresponding power flow cases. The data in the Excel spreadsheet notes which
case(s) correspond to each identified reliability criteria violation.

2. Contingency List. All Contingency Types (Single, Bus, Tower, Line w/ stuck breaker).

3. Subsystem File. Identifying all subsystem zones to be considered in analysis.

4. Monitor File Identifying specific ranges of facilities by area and kV level to be considered in
analysis.

5. Applicable Ratings (if different from what is in case)

6. Excel Workbook containing the detailed power flow results and any additional technical
comments.
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Response back to PJM (Deliverables)
The following must be provided no later than the close of the window. Please use the PJM provided
templates to describe the high level details of your proposal. Proposing entities must provide
separate templates for every proposal. PJM will not accept proposals with multiple options. Each
proposal with a unique set of electrical characteristics and/or routing characteristics must be
submitted as a separate proposal. If the proposer wishes to include more detail, additional
narrative may be included in the Proposal Report (Word/PDF document) added to address specifics
of your proposal including, but not limited to:
1. Description of the proposed solution and corresponding violation(s) it resolves.
a) Describe to PJM if the project should be considered only as a whole or if portions of
the project should be considered as well.
2. Detailed analysis report on proposed solutions, including:
a) Breaker one-line diagrams to illustrate system topology
b) Spreadsheets (e.g. Output of analysis showing solution to identified issue)
c) High level estimate of:
i.  Time to construct the proposed solutions and the overall expected in-service
date
ii. Cost
i. Cost estimates should include an itemized list of costs for each major
component (e.g. substation work, transformer cost, transmission line
cost).
ii. with a description of assumptions (e.g. base cost, risk and
contingency (R&C) costs, and total cost)
iii.  Availability of right of ways
3. Incumbent vs. Non-incumbent scope of work
a) If anon-incumbent proposal assumes that a portion of the work will be completed
by an incumbent Transmission Owner, the high level scope and itemized cost for
that work shall be provided.
4. Equipment parameters and assumptions
a) All parameters (ratings, impedances, mileage, etc.)
b) For reactive devices, settings and outputs
c) For synchronous machines, MW and MVAR output assumptions
5. Complete set of power flow and dynamic cases containing proposed solutions (all cases
should be solvable, not containing any non-convergence issues, in line with industry
standards). You must provide a PSS/E IDEV file so that the modeling of the proposal may be
easily applied to other models (please only use unused bus numbers for the creation of new
busses). Please contact PJM with any questions. Provide any other necessary data
including critical contingency files to reproduce the proposed solutions. All cases and data
files for dynamic simulations must be in PSS/E ver. 32 format.
6. Any other supporting documentation required by PJM that is required to perform
verification review, that isn’t explicitly stated in this document.
7. Submission of Deliverables
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a) Preferred — VIA Axway Secure File Transfer portal https://sftp.pjm.com/

b) Alternate - VIA electronic mail to RTEP@pjm.com

c) Alternate (e.g.: DVD or flash/thumb drive) - VIA FedEx to Nancy Muhl, PJM
Interconnection, 2750 Monroe Boulevard, Audubon, PA 19403

PJM requires all proposal solutions, both upgrades to existing facilities and Greenfield projects,
to complete the 2015 RTEP Proposal Window Template, included within the downloadable
package of files. An example of how to fill out the template can be found at:

http://pjm.com/~/media/planning/rtep-dev/expan-plan-process/ferc-order-1000/rtep-proposal-windows/2015-
rtep-proposal-window-template.ashx

If the proposal is a Greenfield solution then, the ‘2015 Greenfield Project Proposal Template’
included within the downloadable package of files must also be included in the project proposal
package. The Greenfield template can also be found at:

http://pjm.com/~/media/planning/rtep-dev/expan-plan-process/ferc-order-1000/order-1000-
greenfield-project-proposal-template.ashx

Proposing entities are required to provide a public and non-public version of the project
proposal. Proposing entities should expect that PJM will post the public version of the
proposals after the close of the window. The public version must include redactions for any CEll
information and information which the proposing entity deems is business proprietary and
confidential (Note: PJM reserves the right to review the proposing entity’s proposed redactions
to ensure the appropriate level of transparency while protecting confidential and proprietary
information and CEll). Redaction guidelines can be found at:

http://pjm.com/~/media/planning/rtep-dev/expan-plan-process/ferc-order-1000/rtep-
proposal-windows/proposal-redaction-guidelines.ashx

Proposal Fees

There is no proposal fee for the 2015 RTEP Proposal Window #2. Please note that Fees for
future proposal windows are currently under discussion through the PJM committee process.

Timeline

8/5/2015, Opening of 2015 RTEP Proposal Window 2
9/4/2015, Close of 2015 RTEP Proposal Window 2
e [tems due at close of 30 day window:
o RTEP Proposal Template (Excel Spreadsheet) with initial planning level cost
estimate
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= The initial cost estimate is not binding and it is PJM’s intent to use this
initial estimate to support the creation of an initial analytical work plan.

o All analytical files needed for technical analysis & simulation

= Include all results of proposer’s simulations

= e.g. all PSS/E files, contingency files, one line diagrams, etc.
o Detailed substation (showing all breaker and transmission topology) and route

diagrams

o Pre-qualification documentation

9/21/2015, Additional 15 days after close of window for submission of detailed Greenfield
Proposal document.
e Items due 45 days after window opening:
o RTEP Proposal Template (Excel Spreadsheet) updated to include both an overall
project cost and detailed cost of each component
= This cost estimate may differ from the 30 day cost estimate.
= Thisis a detailed cost estimate and should include any relevant
information that PJM could need to make a project selection.
= Any cost cap or cost containment mechanisms should include enough
detail for PJM to understand the implementation and impact of the cost
mechanism under theoretical scenarios.
e Describe in detail every aspect of the proposed cost where the
cost mechanism does and alternatively does not apply
e If supplemental theoretical examples of how the cost mechanism
would behave under varying scenarios would benefit PJM’s
understanding of the cost mechanism, include them with the
project documentation.

o Greenfield RTEP Proposal document (Detailed Word/PDF Report, Redacted and
Un-redacted)

Notes:

e PJM will not make any proposal details public until all items are submitted.

e Entities cannot modify intrinsic details of the proposal or make new proposals after the
initial 30 day submission.

Action Target Date

Recipients submit pre-qualification packages and updates to PJM* On or before 9/4/2015
PJM distributes Problem Statement to RTEP proposal window participants | 8/5/2015

Recipients submit questions to PJM 8/5/2015 —-9/4/2015
PJM distributes answers to questions to all recipients* 8/5/2015 —-9/4/2015
Recipients submit proposal template to PJIM** On of before 9/4/2015
Recipients submit detailed greenfield proposals and final cost to PJIM** On or before 9/21/2015
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*PJM will maintain confidentiality of individual proposals for the duration of the window, including
the additional 15 days.

**Any proposals received after close of the proposal will not be accepted.

Document Revision History

8/5/2015
Original File Posted
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